
Page 1 of 6

ITEM UNITS # UNITS UNIT COST AMOUNT

EQUIPMENT
DOZER Hr. 0.0 75.00$                          -$                    
TRAC-HOE Hr. 0.0 75.00$                          -$                    
BACKHOE Hr. 0.0 45.00$                          -$                    
SKID-STEER Hr. 0.0 -$                              -$                    

STONE
RIP RAP (placed) TON 0.0 31.00$                          -$                    
AASHTO NO 57 (placed) TON 0.0 21.00$                          -$                    
2 B (Picked Up) TON 0.0 7.00$                            -$                    

CONCRETE  
FORMED IN PLACE (Walls / Lids) CY.. 0.0 250.00$                        -$                    
TANK FLOOR OR SLAB TIED INTO EXISTING CY. 0.0 200.00$                        -$                    
SLAB CY. 0.0 150.00$                        -$                    
SLAB SURFACE TEXTURE CY. 0.0 175.00$                        -$                    
ROLL CURB CY. 0.0 250.00$                        -$                    
CURBING -  1 FOOT CY. 0.0 250.00$                        -$                    

-$                              -$                    

ENGINEERING COSTS
FULL DESIGN JOB 0.0 -$                              -$                    
P.E. REVIEW AND STAMP JOB 0.0 800.00$                        -$                    
INSPECTOR COSTS JOB 0.0 10%  of Project Cost

-$                              -$                    

EXCAVATION
EARTHWORK CY. 0.0 4.00$                           -$                    
ROCK CY. 0.0 8.50$                           -$                    
UNCLASSIFIED, special for reception pits 200 cy m CY. 0.0 4.75$                           -$                    
ROCK CLAUSE CY. 0.0 25.00$                         -$                    

-$                             -$                    

OBSTRUCTION REMOVAL
OBSTRUCTION REMOVAL SY 0.0 1.80$                           -$                    

EARTH FILL
EARTH FILL CY. 0.0 4.00$                           -$                    

ROCK FILL
ROCK FILL CY. 0.0 30.00$                         -$                    

ROCK RIP-RAP (PLACED)
ROCK RIP RAP TON 0.0 30.00$                         -$                    
ROCK DELIVERED TON 0.0 23.50$                          -$                    
EXCAVATION AND PLACEMENT TON 0.0 7.50$                            -$                    

DRAIN FILL (PLACED)
DRAIN FILL (PLACED) TON 0.0 21.00$                         -$                    
ROCK DELIVERED TON 0.0 13.50$                          -$                    
ROCK PLACEMENT TON 0.0 7.50$                            -$                    

MANURE HANDLING
CHOPPER PUMP EA. 0.0 8,000.00$                     -$                    
RAM PUMP EA. 0.0 11,000.00$                   -$                    
LIQUID MANURE PUMP EA. 0.0 8,000.00$                     -$                    
SUMP PUMP EA. 0.0 500.00$                        -$                    
3" LIQUID TRANSFER PUMP EA. 0.0 2,000.00$                     -$                    
PLASTIC PIPE INSTALLED FOR MANURE PUMP LF. 0.0 13.20$                          -$                    

-$                             -$                    
-$                    
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MILKHOUSE HOLDING TANK PUMP
LIGHT DUTY MHW ONLY EA. 0.0 650.00$                        -$                    
HEAVY DUTY PUMP SOME SOLIDS EA. 0.0 3,100.00$                     -$                    
5-7 HP MHW PUMP EA. 0.0 3,500.00$                     -$                    

-$                    
MILKHOUSE HOLDING TANK Septic
1000 GALLON TANK EA. 0 475.00$                        -$                    
1250 GALLON TANK EA. 0 475.00$                        -$                    
1500 GALLON TANK EA. 0 660.00$                        -$                    
2000 GALLON TANK EA. 0.0 900.00$                        -$                    
3500 GALLON TANK EA. 0 2,150.00$                     -$                    
1000 GALLON TANK W/ FLOATS EA. 0 1,270.00$                     -$                    
2000 GALLON TANK W/ FLOATS EA. 0 1,270.00$                     -$                    

-$                    
COLLECTION BOX
2' X 2' COLLECTION BOX EA. 0.0 500.00$                        -$                    

-$                    
STRUCTURE LINING
CONCRETE PLACED LINING CY. 0.0 175.00$                        -$                    
MEMBRANE LINER SY 0.0 2.00$                            -$                    

-$                    
HEAVY USE AREA PROTECTION
ROCK FILL 6" DEEP SY 0.0 5.00$                            -$                    
FLAT CONCRETE 4" W/ WIRE MESH SY 0.0 16.50$                          -$                    
SURFACE TEXTURE CON. 4" W/ WIRE MESH SY 0.0 19.25$                          -$                    

-$                    
HEAVY USE (selected granular surface)
ROCK FILL 6" DEEP SY 0.0 5.00$                            -$                    
ROCK FILL 12" DEEP SY 0.0 10.00$                          -$                    
2 RC SURFACE MATERIAL 6" DEEP SY 0.0 5.00$                            -$                    
GEOTEXTILE SY 0.0 2.00$                            -$                    

-$                    
TRACTOR GUARD
ZIMMERMAN PUSHOFF GATE 12' EA 0.0 1,500.00$                     -$                    

-$                              -$                    
-$                    

ROOF FOR STORAGE STRUCTURE
ROOF FOR STORAGE STRUCTURE SY 0.0 7.50$                            -$                    

-$                    
POLYETHYLENE PIPE AASHTO M294 (with 2' cover)
8" PEP AASHTO M294 LF 0.0 2.25$                            -$                    
8" PEP AASHTO M294 COUPLING EA 0.0 4.00$                            -$                    
12" PEP AASHTO M294 LF 0.0 13.20$                          -$                    
15" PEP AASHTO M294 LF 0.0 15.45$                          -$                    
18" PEP AASHTO M294 LF 0.0 19.35$                          -$                    
24" PEP AASHTO M294 LF 0.0 36.00$                          -$                    
30" PEP AASHTO M294 LF 0.0 40.00$                          -$                    
36" PEP AASHTO M294 LF 0.0 75.00$                          -$                    

-$                              -$                    
CORRUGATED PLASTIC TUBING
4" PERFORATED (PCPT) LF 0.0 2.00$                            -$                    
4" SOLID (SCPT) LF 0.0 2.00$                            -$                    
6" PERFORATED CPT LF 0.0 2.50$                            -$                    
6" SOLID CPT LF 0.0 2.50$                            -$                    
8" CPT LF 0.0 2.70$                            -$                    

-$                              -$                    
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PVC SCH. 40 ASTM D-1785
1 1/2 " PVC SCH 40 ASTM D-1785 LF 0.0 0.75$                            -$                    
2 " PVC SCH 40 ASTM D-1785 LF 0.0 1.14$                            -$                    
3 " PVC SCH 40 ASTM D-1785 LF 0.0 2.00$                            -$                    
4 " PVC SCH 40 ASTM D-1785 LF 0.0 2.50$                            -$                    
4" ASTM D-1785 HUNG ON BARN LF 0.0 4.00$                            -$                    
6" PVC SCH 40 ASTM D-1785 LF 0.0 4.60$                            -$                    
6" ASTM D-1785 HUNG ON BARN LF 0.0 7.10$                            -$                    
6" Riser w/ 3/4" holes, 24/ft w/ T and orifice LF 0.0 15.00$                          -$                    
8" PVC SCH 40 ASTM D-1785 LF 0.0 7.00$                           -$                    
8" ASTM D-1785 HUNG ON BARN LF 0.0 8.50$                           -$                    
10" PVC SCH 40 ASTM D-1785 LF 0.0 9.50$                            -$                    
10" ASTM D-1785 HUNG ON BARN LF 0.0 11.00$                          -$                    
12" PVC SCH 40 ASTM D-1785 LF 0.0 12.00$                          -$                    
12" ASTM D-1785 HUNG ON BARN LF 0.0 13.50$                          -$                    
ADD FOR HANGING ON BARN LF 0.0 1.50$                            -$                    

-$                              -$                    
PVC PIPE ASTM D-3034, F679, F794
15" PVC ASTM D-3034W/ Minimum 2' Cover LF 0.0 13.00$                          -$                    
18" PVC ASTM D- 3034W/ Minimum 2' Cover LF 0.0 19.00$                          -$                    
24" PVC ASTM D-3034W/ Minimum 2' Cover LF 0.0 35.00$                          -$                    

-$                              -$                    
ANIMAL GUARD
ANIMAL GUARD EA 0.0 5.00$                            -$                    

-$                              -$                    
CONTOUR FIELD STRIPCROPPING
CONTOUR FIELD STRIPCROPPING AC 0.0 16.93$                          -$                    

-$                              -$                    
DIVERSION
(Based on 1,000 ft, avg. 43 ft. wide = 1 ac)
DIVERSION LF 0.0 2.50$                            -$                    
DIVERSION AC 0.0 2,500.00$                     -$                    
MACHINE    (22 hours @ $75/hr. incl. Spreader) AC 0.0 1,650.00$                     -$                    
LIME, SEED, FERTILIZER AC 0.0 440.00$                        -$                    
SEEDBED PREP. (2 hr. @ $25 / hr) AC 0.0 50.00$                          -$                    
MACHINE TIME  (Seeding) AC 0.0 14.00$                          -$                    
MULCH      (200 bales @ $1.25, 12 hrs @ $8.00 ) AC 0.0 346.00$                        -$                    

-$                              -$                    
GRASSED WATERWAY (1000 X 44)
GRASSED WATERWAY LF 0.0 2.50$                            -$                    
GRASSED WATERWAY AC 0.0 2,500.00$                     -$                    
MACHINE    (20 hours @ $75/hr.) AC 0.0 1,500.00$                     -$                    
LIME, SEED, FERTILIZER AC 0.0 440.00$                        -$                    
SEEDBED PREP. (2 hr. @ $25 / hr) AC 0.0 50.00$                          -$                    
MACHINE TIME  (Seeding) AC 0.0 14.00$                          -$                    
MULCH      (200 bales @ $1.25, 12 hrs @ $8.00 ) AC 0.0 346.00$                        -$                    

-$                              -$                    
ROCK LINED WATERWAY
ROCK LINED WATERWAY LF 0.0 15.00$                          -$                    
ROCK LINED WATERWAY AC 0.0 -$                              -$                    
GROUTING LF 0.0 140.00$                        -$                    
STONE TON 0.0 16.00$                          -$                    
EARTHWORK LF 0.0 2.50$                            -$                    

-$                              -$                    
TERRACE (Gradient 1000')
TERRACE LF 0.0 1.65$                            -$                    
TERRACE AC 0.0 1,650.00$                     -$                    
MACHINE    (22 hours @ $75/hr. incl. Spreader) AC 0.0 1,650.00$                     -$                    

-$                              -$                    
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HAYLAND or PASTURE PLANTING
HAYLAND or PASTURE PLANTING AC 0.0 285.00$                        -$                    
SEEDBED PREP., EQUIPMENT (CRS-88) AC 0.0 27.00$                          -$                    
4 TON LIME  & fertilizer 1/2 ton 0-200-200 AC 0.0 225.00$                        -$                    
SEED, ALFALFA or TREFOIL (10 LBS) AC 0.0 33.00$                          -$                    

-$                              -$                    
COVER CROP
COVER CROP AC 0.0 28.00$                          -$                    
SEED AC 0.0 12.00$                          -$                    
DISKING AC 0.0 8.00$                            -$                    
DRILLING AC 0.0 8.00$                            -$                    

-$                              -$                    
SEEDING
SEEDING AC 0.0 1,200.00$                     -$                    

-$                              -$                    
CRITICAL AREA SEEDING
CRITICAL AREA SEEDING AC 0.0 1,000.00$                     -$                    
SEEDBED PREP. AC 100.00$                        -$                    
4 TON LIME    AC 100.00$                        -$                    
FERTILIZER 100-200-200 AC 275.00$                        -$                    
SEED, ALFALFA or TREFOIL (10 LBS) AC 33.00$                          -$                    
TIMOTHY 4 LBS AC 3.00$                            -$                    
SEED APPLICATION AC 13.00$                          -$                    
MULCHING 3 TON/AC AC 240.00$                        -$                    
LABOR 12 hrs AC 240.00$                        -$                    

-$                              -$                    
STRAW BALE BARRIER
STRAW BALE BARRIER LF 0.0 2.50$                            -$                    
STRAW BALE  EA 0.0 2.50$                            -$                    

-$                              -$                    
EROSION CONTROL NETTING
EROSION CONTROL NETTING SY 0.0 2.00$                            -$                    
SILT FENCE 18" LF 0.0 2.25$                            -$                    

-$                              -$                    
STRUCTURE FOR WATER CONTROL
EARTH STRUCTURE
EARTH STRUCTURE EA 0.0 460.00$                        -$                    
BACKHOE 3 HRS 135.00$                        -$                    
DOZER 225.00$                        -$                    
OUTLET PIPE W/ ELBOW 100.00$                        -$                    

-$                              -$                    
WATER & SEDIMENT CONTROL BASIN
WATER & SEDIMENT CONTROL BASIN EA 0.0 2,800.00$                     -$                    
BACKHOE 4 HRS 180.00$                        -$                    
DOZER 30 HRS 2,250.00$                     -$                    
OUTLET PIPE W/ ELBOW 370.00$                        -$                    

-$                              -$                    
CONCRETE DROP BOX
CONCRETE DROP BOX EA 0.0 542.00$                        -$                    
BACKHOE 2 HRS 90.00$                          -$                    
LABOR 4 HRS 40.00$                          -$                    
BOX EA 200.00$                        -$                    
GRATE EA 200.00$                        -$                    
ELBOW EA 12.00$                          -$                    

-$                              -$                    
SURFACE INLET
TYPE M SURFACE INLET EA 0.0 600.00$                        -$                    
WYES EA 0.0 50.00$                          -$                    

-$                              -$                    
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SPRING DEVELOPMENT TROUGH
SPRING DEVELOPMENT EA 0.0 2,274.00$                     -$                    
TROUGH EA 400.00$                        -$                    
FITTINGS 140.00$                        -$                    
4" COLLECTION LINES (1000') 1,014.00$                     -$                    
MACHINE TIME   350.00$                        -$                    
LABOR 20 HRS 160.00$                        -$                    
GRAVEL 10 TON 210.00$                        -$                    

-$                              -$                    
SPRING DEVELOPMENT HYDRANT
SPRING DEVELOPMENT HYDRANT EA 0.0 1,944.00$                     -$                    
FROST FREE HYDRANT EA 70.00$                          -$                    
OTHER COST SAME AS TROUGH 1,874.00$                     -$                    

-$                              -$                    
GUTTERS AND DOWNSPOUTS
GUTTERS AND DOWNSPOUTS LF 0.0 4.50$                            -$                    

-$                              -$                    
FENCING, POSTS, GATES
3 STRAND BARBED WIRE, POST, GATE LF 0.0 2.00$                            -$                    
6 STRAND HIGH TENSILE LF 0.0 2.00$                            -$                    
4 RAIL WOOD LF 0.0 15.00$                          -$                    
FENCE REMOVAL LF 0.0 2.50$                            -$                    

-$                              -$                    
INTENSIVE GRAZING FENCING
2 WIRE LF 0.0 0.75$                            -$                    
3 WIRE LF 0.0 1.00$                            -$                    
4 WIRE LF 0.0 1.20$                            -$                    
5 WIRE LF 0.0 1.50$                            -$                    
6 WIRE LF 0.0 2.00$                            -$                    
POSTS EA 0.0 11.00$                          -$                    
CORNER BRACE EA 0.0 115.00$                        -$                    
END BRACE EA 0.0 78.00$                          -$                    
GATE EA 0.0 150.00$                        -$                    
TAPE GATE EA 0.0 15.00$                          -$                    
SPRING GATE EA 0.0 15.00$                          -$                    
16 FOOT 1 5/8 IN. GALVANIZED GATE EA 0.0 150.00$                        -$                    
CHARGER EA 0.0 300.00$                        -$                    
CHARGER (grd, surge prot., 25 warning signs) EA 0.0 750.00$                        -$                    
DRILL POST HOLE EA 0.0 12.50$                          -$                    

-$                    
INTENSIVE GRAZING FENCING
PIPELINE FT 0.0 1.00$                            -$                    
TROUGH (100 gal. Rubbermaid w/ floats) EA 0.0 150.00$                        -$                    
FROST FREE HYDRANT EA 0.0 75.00$                          -$                    

-$                    
ALLEYWAY STABILIZATION
ALLEYWAY STABILIZATION SF 0.0 1.50$                            -$                    
ALLEYWAY STABILIZATION w/ TIRE SF 0.0 1.75$                            -$                    
SPENT TIRE LF 0.0 3.71$                            -$                    

-$                    
FENCE - CHAIN LINK FOR STRUCTURE
FENCE   LF 0.0 17.00$                          -$                    
GATES 12' EA 0.0 205.00$                        -$                    

-$                              -$                    
STREAM CATTLE CROSSING
STREAM CATTLE CROSSING SF 0.0 2.03$                            -$                    
SPENT TIRE TREAD TIRES 0.0 100.00$                        -$                    

-$                              -$                    
PERVIOUS SURFACE -$                              -$                    
GEOWEB PAVERS w/ geotex & staples SF 0.0 1.70$                            -$                    

-$                              -$                    
-$                              -$                    
-$                             -$                    
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-$                              -$                    
-$                              -$                    
-$                              -$                    
-$                              -$                    
-$                              -$                    
-$                              -$                    
-$                              -$                    
-$                              -$                    
-$                              -$                    
-$                              -$                    
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